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SECTI ON A - SUPPLEMENTAL | NFORMATI ON
VWHHAD X+The purpose of this anendnent is as follows:

1. To update the COVHAWK Sanpl e Task SOW (Attahcnetn 4B) as foll ows:

Add the follow ng to Paragraph 3.2 - The COVHAWK requirenents for these aircraft do not include the Internal Auxi | l'iary Fuel
Tank or the Leakproof Drip Pan.

To delete the requirenent for the UNS 1f kits as GFE from paragraph 3. 3.
2. To incorporate the quality assurance clauses as provided.

3. To provide the latest answers to the remaining questions submtted.

1. Anendnent 0001Why does block 1, Contract |ID Code, state FirmFixed- Price?
Answer: Systemrequires a code of a single type of contract for reporting purposes only

2 Anendnment 0001ln Section A it instructs the offeror to provide resumes for the listed | abor categories. One of the categories
is Senior Engineer for each Arny platform (i.e., Blackhawk, Apache, Kiowa, ARH, Chinook). Does the Governnment want the Contractor
to have a separate Senior Engineer
for each Arny platformor can one Senior Engineer cover nmultiple platforms? Also, since the ARHis still in design/devel opnent
stage, is Contractor expected to have an experienced Senior Engineer for the ARH platforn®?
Answer: The offerors may propose a single individual for nore than one platform The offerors nust be prepared to address the
requi renents for each platformif the volune of work
exceeds the ability of a single individual. In regards to ARH the offeror should propose the individual with the nost applicable
experience. The government recognizes that ARH is a systemin devel opnent.

3. Amendnent 0001 and Solicitation Docunmentln Section J, reference is made to Attachnments (i.e., Attachment 0001, Attachment 0002,
Attachment 0003, Attachnment 0004, Attachnent 0005 and Attachment 0006). |In various sections of the Solicitation docunent (i.e., Section
L, Section Mand the attachments), there are inconsistencies in the citations where often a citation is made to an appendi x instead of
an Attachment. Did the Government nean to cite the Attachments instead of appendices? Please clarify. Answer: Al are corrected to
read attachment 1-6 per narrative of Amendnent 2

4. Section H and Section | of Solicitation DocumentAre flight or ground operations required to be perfornmed by the Contractor? |If so,
shoul d ground and flight risk clauses in FAR/ DFAR be added in Section H or Section I?
Answer: YES

5. Statenent of Work 1.0 GENERAL, it states that The contractor is required to be able to provide individuals for all the |abor
categories who have the qualifications described in Attachment A to this scope of work. Should the reference be to Attachnent 0002,
LABOR CATEGORI ES instead of Attachment A? Answer: Yes

6. Statenent of Workln 2.0 SCOPE, it states that The LSF contract shall support the mssion requirements of PEO AVIATION. |s the scope
of work for this Solicitation limted to supporting the mssion requirements of only PEO AVI ATI ON, or does the Governnent intend that
the Contractor support the mission requirements of the Departnment of Defense? Please clarify.

Answer: The primary mission is to support PEO Aviation requirements. The PEO Avi ati on may

recei ve properly authorized taskings fromother DoD entities that may be performed by the LSF.

7. Statenent of Workln 2.0 SCOPE, it states that The Government will provide the facilities described in Attachment B to this scope of
Work. There was no Attachment B included with the Solicitations documents. Please clarify or provide description of facilities that
the Governnent will provide. Answer: The facilities provided are Hangar Building 4803 (delete and office space in Building 3457)

8. Attachnent 003 SECTION L & M ADDI TI ONAL REQUI REMENTSIn SECTION L Instructions, Conditions and Notices To Offerors, it states that
Proposal s shall be submitted in electronic format via email\'85 |s there a specific format the Governnent wants the Contractor to use
when subm tting proposal electronically by email (i.e., Wrd, PDF, etc.)? Also, based on prior electronic subm ssions to the
CGovernnent, is there a file size limtation for attachnments?

Answer: El ectronic copies may be provided on Conpact Disk (CD) or Floppy Disk in Mcrosoft Ofice conpatible format (e.g., Wrd, Excel,
Power Point). Attachments shall be in PDF format. Zip files will not be allowed and the size lintation for electronic files is 7 M.

9. Attachnment 003 SECTION L & M ADDI TI ONAL REQUI REMENTSIn SECTION L Instructions, Conditions and Notices To Offerors, it states that
Proposal s shall be submitted in a clearly legible font, no snaller than size 10. Are graphics and the Integrated Master Schedule (IM)
subni ssions constrained to 10 point font requirement or can a font smaller than 10 point be used for graphics and the | MS?
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Answer: No, as long as they are |egible.

10. Attachment 003 SECTION L & M ADDI TI ONAL REQUI REMENTSIn L1.1, L1.2, AND L1.3 there appears to be a di screpancy between the sanple
task name and the information contained in Attachment 004 3 SAMPLE TASKS AND DRAW NGS. For instance, in sanple task L1.1, it references
the Design Task in Appendix 2a but it appears that in Attachment 004 3 SAMPLE TASKS AND DRAWNGS the task is 2c. This type of
inconsistency is found with the other two sanple tasks. Please clarify. Answer: Corrected in narrative of Amendment 2.

11. Attachment 003 SECTION L & M ADDI TI ONAL REQUI REMENTSI n L1.4 Subfactor: Managenent it states that The Managenent subfactor shall
consi st of three equal elenents:. Sections L1.4.1 Facilities and L1.4.2 Managenent Teanf Personnel appear to contain two of the
elements. |s there a third elenent or does the Governnent consider Managenent Teani Personnel to be two elements? Please clarify.
Answer L1.4 is anended to say that the management sub-factor consists of TWO equal el enents. Managenment Teaml Personnel are one el enent.

12. Attachment 003 SECTION L & M ADDI TI ONAL REQUI REMENTSI n L1.4.2. Managenent Teanf Personnel, the |ast sentence states that The offerors
personnel plan for the non-key personnel will be evaluated only to show the offerors ability to provide sufficient |abor across all

categories to cover the estimated quantities of hours. |Is the estinmated quantities of hours the summation of the total direct |abor
listed on the Excel spreadsheets for FirmFixed Price Rates and Cost Plus Fixed Fee Rates (i.e., 437,939 hours + 228,137 hours = 666,076
hours) ?

Answer:  Yes

13. Excel SpreadsheetsOn the Excel spreadsheet for FirmFixed Price Rates, in the Matl/Subk/ODC Indirects sections, in FY 2008 there are
two nunbers listed (i.e., $1,000,000 and $12,000). |Is this an error? Answer: Yes, These nunbers were inadvertently included in the
spreadsheet and shoul d be renoved.

14. Attachment 004 3 SAMPLE TASKS AND DRAW NGSI n Sanpl e Task 2, DOPPLER GPS NAVI GATI ON SYSTEM paragraph 2.2 and 2.3 seemto be
inconsistent. Please specify whether DGNS MAD 1-1520-237-50-92 Revision F or Revision Gw |l be used to install the kits.
Answer: Installation should be conpleted | AWRevision G Latest copy of the MO will be
provi ded.

15. Attachment 004 3 SAMPLE TASKS AND DRAW NGSI n Sanpl e Task 2, DOPPLER GPS NAVI GATI ON SYSTEM are the DGNS kits GFE?
Answer: Yes, the kits would be provided as GFP if this task was awarded.

16. Attachment 004 3 SAMPLE TASKS AND DRAW NGSI n Sanpl e Task 3, VIP 12 Point Internal Conmmunication System does the Government expect
validation to occur under this Task?
Answer: Yes a validation of the reversed engineering drawi ngs woul d be a requirenent

17. General Under the existing LSF Contract, is any GFE provided to the existing contractor beyond the GFE provided under individual
Task/Delivery Orders? If so, will this GFE be provided to whoever is awarded a contract for this Solicitation? If so, please provide
list of the GFE?

Answer: Any avail abl e GFE necessary under specific orders will be provided after award of those orders.

18. General Are there any wage determ nation guidelines applicable for this Solicitation? |f so, please provide. Answer: The intention
is to award end itemorders to the maxi mum extent practicable. In the event a services order is awarded the appropriate SCA cl auses and
rates will be incorporated.

19. Reference: L.2.2: The offerors are required to pay facility utilization costs. \'85 The offeror shall include any expected
recovery of these costs in the proposed indirect rates for the five (5) performance periods fiscal years 0812.

Question: WIIl the Governnment invoice the contractor on a nonthly basis, or at some other interval?

Answer: nonthly

20. Reference: Cause |-65 52.216-28, Odering:

Question: Wiat is the Governnments intent regarding proposal requirenents for subsequent task orders after award (i.e.:

t echni cal / managenent, cost/price)?

Answer: The CGovernnment will require a technical/management proposal in accordance with the task requirements. The contractor shall
propose | abor hours and categories, and material/ODCs, which will be negotiated for each order. The |labor rates and material

handl i ng/ CDC rates established by this conpetition are contractually binding on the contractor and will be used to establish the price
of each order.

21. Reference: L.2.2, Part 3: Contract Rate Matrix: The offerors proposed direct rates, indirect rates, and profit/fee percentages
submitted in the Part 3 Contract Rate Matrix shall be contractually binding for the five (5) performance periods/fiscal years 2008

2012.

Question a: To what extent are these rates binding? Is it the Governnments intent to incorporate and bind offerors to proposed rates for
resulting FFP task order proposals only?

Answer: They are binding for the five (5) performance periods/fiscal years 2008 2012.

No, the rates are binding for both FFP and CPFF proposals. For CPFF proposals the rates will be utilized to devel op the cost estimates
and establish Fee.
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Question b: An offeror traditionally assesses risk on CPFF and FFP requirenments on an individual case-by-case basis. A binding
requirenent to lock in fee/profit for the duration of the contract elimnates the ability of the offeror to continue to |everage risk.
Is it the intent of the Governnent to consider flexibility with regard to profit/fee at the task order |evel?

Answer: No

Question c: The inclusion of base hourly base rates and contractor indirect rates in a proposal and resulting contract makes it an
extrenmely conpetitively sensitive document. Request the Governnent consider the incorporation of a fully burdened rate matrix in any
resulting contract award.

Answer: No, we do not want fully burdened rates. The Government has a responsibility to protect contractor proprietary information.

22. Reference: L.2.2., Part 3: Contract Rate Matrix:

Question: In many cases, it nay be nore cost advantageous to the CGovernment to allow incorporation of both on-site and off-site rates.
The off-site rates would be utilized when the contractors facilities are not being utilized for the effort. 1Is it the Governnents
intent to consider incorporating rates for both scenarios?

Answer: No, off-site work isn't significant enough for the Government to request contractors to devel op separate off-site rates

23. Reference: Standard Form 30.
Question: Do you want the Standard Form 30 and other fill-ins submtted as a separate package or included with a particular volunme?
Answer: Separate

24. Reference: RFP Section B, page 4

Question: Section B does not provide a CLIN structure; is the Governments intent to specify the desired CLIN structure for the sanple
tasks? Additionally, does the Government intend to provide Section B CLIN structure contenplated for the resulting award?

Answer: No, propose costs and fee/profit using rates and | abor categories for evaluation. Assume 1 CLIN for total cost/price of each
awar ded sanpl e task.

25. Reference: Section B and G and Paynment C auses

Question: |Is it the Governments intent to specify applicable FAR Paynent clauses? |In the absence of Section B structure, Section G
and/ or Payment cl auses, the invoicing and resulting paynent terns are unknown. Additionally, is it the Governnents intent to include
FAR 52.232-32, Performance Based Paynents? Answer: See clauses incorporated in amendment 2 section |

26. Reference: Contract Data Requirenents List

Question: Section J does not specify any CDRLs and/or data deliverables under this effort; based on the pricing types contenplated,
several funds and manpower expenditure type reports are anticipated. Additionally, nunerous CDRL and data deliverables are specified
t hroughout the Sanple Task SOM. |Is it the Governnments intent to specify data deliverable requirements and provide CDRLs.

Answer: |t is anticipated that any CDRL requirenments will be incorporated as part of the individual task orders and the successful
contractor will be able to include the costs of the CDRLs in each order

27. Reference: L.1.4.2
Question: Attachment 2 is a long list of |abor categories, while Arendnent 01, Section A includes a request for 9 resumes. Should this
reference in L.1.4.2 actually state Anendnment 01 instead of Attachment 2? Answer: Yes

28. Reference: L.1.4, Subfactor: Managenent

Question: The Managenent subfactors shall consist of three equal elenents. Are the three factors Facilities, Managenent Team and
Per sonnel ?

Answer: The Subfactor Managenent includes two el ements, Facilities and Managenent/ Personnel .

29. Reference: L.1.1 through L.1.3, Sanple Task 1-3.

Question: There is a discrepancy between the verbiage utilized to describe the three sanple tasks and their correlation to the
appendi ces. Please clarify.

Answer: Corrected in narrative of amendnent 2

30. Reference: Sanple Task, Appendix 2b

Question: W cannot read the drawi ngs provided. For exanple, see drawing LEX-11611. WII| the Governnment provide copies of the actual
or better quality drawings for this sanple task? Addi tionally, drawi ng nunber LEX-11394 was not included. Please provide.

Answer: See attached draw ngs

31. Reference: Sanple Task, Appendix 2b, SOWparagraph 2.3, and 2.4
Question: Does the Governnent want the 100 kits specified in paragraph 2.4 based on the updated draw ng di scussed in paragraph 2.3?
Answer: Yes contractor is to provide a bid to produce 100 each of the reverse engineered 12 Point ICS kits.

32. Reference: RFP, page 2, Section A 6.
Question: When does the Governnment anticipate conducting Industry Day?
Answer: 16 May- Details in anendnent 2
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33. Reference: Attachment 1, SOW paragraph 4(4)

Question: Can you identify the LSF Board of Managers and their role in making decisions for the LSF operations and task perfornance?
Answer: The reference to the LSF board of managers is unnecessary. The SOWfor the contract and the task will be the governing
docunents. The follow ng words are deleted fromthe LSF SON After approval fromthe requiring activity and the LSF Board of Managers,

34. Reference: Sanple Task, Appendix 2a, DGNS Installation
Question: |s the Government providing the Goup A and B kits for all 3 aircraft installations on the UH 60A/L? Answer: The contractor is
to install both an A-Kit and a B-kit; both will be provided as GFP

35. Reference: Sanple Task, Appendix 2c, paragraph 3.6.1.1, COVHAWK Hel i copter Devel opnment
Question: Which version and date of ML-STD- 40051 is applicable to the effort?
Answer: Contractor shall use M L-STD- 40051B(1)

36. Reference: Sanple Task, Appendix 2c, COVHAWK Hel i copter Devel opnent

Question: Is the contractor required to develop the MAD as part of the Data Package for the VIP Seats and Col or \Wather radar designs?
If so, is it an abbreviated MAD?

Answer: The contractor shall provide installation instructions in sufficient detail to allow a depot |evel contractor teamto use the
package as a standal one docurment and performthe installation/checkout procedures.

37. Reference: Sanple Task, Appendix 2c, paragraph 3.3, COVHAWK Hel i copter Devel oprment

Question: Does a UH60L MAD and Techni cal Data Package exist for the UNS-IF FM5 A and B kits that are being provided as GFE, and if so,
will the Government provide offerors access to themduring the proposal process? Do the UH 60 Technical Mnuals currently reflect the
UNS-| F FMS as being installed on the UH 60L?

Answer: The Government does not have ready access to the UNS-1F MAD or Technical Data Package. The Governnent has not signed up to
providing either the FM5 A-Kit or B-Kit to this contract. The current Black Hawk TMs do not contain UNS-1F in them

38. Reference: Sanple Task, Appendix 2c, paragraph 3.2.3, COVHAWK Hel i copter Devel oprent
Question: Respectfully request the Government provide SAE AS 8049A and SES- 700700 to offerors during the proposal phase.
Answer : SES- 700700 is being provided.

39. Is there equi pment which was purchased with Partnership Consideration Agreenment (PCA) dollars under previous contract? WII it be
provided as GFE? WII| you provide a list and condition of the equi pnent? Answer: Yes/No/NA

40. Reference: SF30
Question: Were should the proposal be delivered? Additionally, provide a time of day for delivery.
See Block 6 of this amendnent - 4:00 CT

Questions regarding Solicitation
41. SF 33 Block 9. Please specify the tine by which the proposal is to be delivered 4 June 2007. - 4:00 CT

42. Paragraph A.6: Wen will the pre-proposal conference be held? WII there be any limtations on the nunber of conpany personnel who
may attend?
Answer: May 16, 2007- Yes 3 per offeror

43. Paragraph A.9: Please clarify the specific facility for which the facility use contract will be awarded. In addition, please clarify
the reference in this section to Appendix 3 to Section L.
Answer: Hangar Bl dg 4803 delete and Ofice Building 3457 See narrative of anmendnent 2

44, Section B: Since the solicitation states that the mininumaward will be a single delivery order, which will be one of the three
sanpl e tasks, please provide gui dance on conpleting Section B, Prices. Specifically, which one of the three sanple tasks should we
assurme will be awarded for the purposes of conpleting this section, or should this section be |eft blank pending contract award?
Answer: There is no pricing required in Section B. See Section L cost/price section for pricing price all 3 sanple tasks 1 or nore
may be awar ded.

45. Section L: Please clarify the reference to Appendix 1 to Section L.
Answer: Corrected in narrative of anmendnent 2

46. Section M Please clarify the reference to Appendix 1 to Section M
Answer: Corrected in narrative of anmendnent 2

Questions regardi ng Arendnent 1:

47. Amendnent 1 identifies the past performance forns as Attachnent 006, yet the PRAG forns thenselves are identified as Appendix 4a &
4b. Please clarify the intent of the designation Appendix for the PRAG forns.

Answer: Corrected in narrative of amendnent 2



Reference No. of Document Being Continued Page 6 of 17

CONTINUATION SHEET
PIIN/SIIN W52P1J- 07- R- 0082 MOD/AMD 0004

Name of Offeror or Contractor:

48. Section A of Amendnent 1 identifies seven categories of key personnel to be evaluated, including a position of LSF Facility Manager.
Pl ease clarify the Governnent requirenment for this position. Specifically, does this position take the place of the current LSF General
Manager ?

Answer: The offerors should submit the resume of the Manager who is responsible for all business and technical operations of the LSF.

Questions regarding Attachnent 1, Contract Statenment of Work:

49. Paragraph 2.0 references facilities described in Attachnent B to this scope of Wrk. This attachnent does not seemto be in the
current solicitation. Please clarify where that attachment can be found.

Answer: The facilities are Hangar Bl dg 4803 delete and O fice Building 3457 See narrative of amendnent 2

50. Paragraph 4.0 refers to an LSF Board of Managers. Please clarify the conposition and responsibilities of this board.
Answer: The reference to the LSF board of managers is unnecessary. The SOWfor the contract and the task will be the governing
docunents. The follow ng words are deleted fromthe LSF SON After approval fromthe requiring activity and the LSF Board of Managers,

51. The SOWcalls Labor Categories, Attachment A but the docunent itself is |labeled Attachnent 2. Please clarify. Answer: Corrected in
narrative of anendnment 2

Questions regarding Attachnent 3, Revised Section L:

52. The introduction to Section L states that the proposal is to be divided into three sections. Are all three sections to be bound in a
single volume or are they to be submitted in separate vol unes?

Answer: As long as the sections are separated it doesnt natter

53. The introduction to Section L states that proposals shall be subnmitted in a clearly legible font, no smaller than size 10. Does this
apply to proposal graphics? Specifically, may proposal graphics incorporate fonts smaller than 10 point providing the annotations remain
| egible? Requiring a mninmum of 10-point type on all graphics will necessitate redraw ng existing graphics as well as making sonme
graphics hard to view Answer: OK for graphics as long as they are legible

54. Paragraph L.1.4 states that the Managenent subfactor shall consist of three equal elenents, yet only two are listed. What is the
third Managenment subfactor?
Answer: This should be changed to 2

55. Paragraphs L.1.1, 2 & 3 identify Appendix 2a as Design, 2b as Installation, and 2c as Production. Paragraph L.2.2 identifies SON1
as Comhawk Design, SON2 as DGNS Installation, and SON3 as | SC Production. Attachment 004 identifies Appendix 2a as DG\S Installation,
2b as I CS Production, and 2c as Conmhawk Devel opnment. Please clarify the SONdesignations to ensure reference consistency.

Answer: Corrected in narrative of anendnent 2

56. Paragraph L.3.2.1 discusses reference nunbers to be used throughout Section IlIl and on the Rel evant Contracts Summary of Experience,
PRAG Form 1( Appendi x 4a); and the Contract References, PRAG Form 2 Appendi x 4b. Please clarify the requirement for reference nunbers in
the Past Perfornmance volume. Specifically, the PRAG forms include a requirenent to Use reference nunbers as indicated in Volunme 2
narratives of your proposal. Since Section L states that the proposal is to be divided into sections rather than volunes, and section ||
is Cost/Price, is the callout of Volune 2 in the PRAG fornms in error and should it say Section II1?

Answer: Yes, it should be Section I11

57. Paragraph L.3.1 limts Past Performance narratives to 25 pages. W interpret this requirenent to nmean a total of 25 pages for all
narratives conbined. Is this correct?
Answer: Yes

Questions regarding Attachnent 4, Sanple Tasks:

58. Appendix 2b (ICS Sanple task) WII the required installation be acconplished solely by utilizing the installation drawings or wll
a RSN or MAD be provided with the RFP and be considered GFI within paragraph 2.1 of the Sanple Task Statenent of Work? WIIl the
installation take place in Huntsville, AL? - Answer: This task is to strictly reverse engineer and produce |ICS kits. There is no
requirenment for installations

59. Appendix 2b (I CS Sanple task) The Drawing Tree (LEX-11586) |ists drawing LEX 11394, VIP ICS Il Enclosure as a required docunent;
however, it was not provided in the RFP. Please provide a copy of drawing LEX 11394.
Answer: See attached draw ngs

60. DGNS SOW (Appendi x 2a), paragraphs 2.2 and 2.3: Paragraph 2.2 states that the revision for the MO is Rev G whereas paragraph 2.3
states that the contractor is to install the DGNS kits in accordance with MAD Ref F. Please clarify.
Answer: Offerors shall propose to rev. G which will be provided.

61. DGNS SOW (Appendi x 2a): The statenent of work does not specify whether the kits are GFE or nust be nanufactured by the contractor.
Pl ease clarify.
Answer: Both the DGNS A-Kit and B-Kit will be provided by the Government.
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62. Reference: RFP Sanple Tasks, Appendices 2b and 2c
Question: It is our understanding that a substantial portion of the work described in the Appendices may have previously been
acconpl i shed and, in some cases, by the incunbent and/or other potential offerors. For exanple, reference Appendix 2c, it is our
under standi ng the incunbent was previously involved in the prelimnary COMHAW design work on the UH 60A nodel aircraft. Additionally,
the technical data package provided for Appendix 2b has been devel oped by a potential offeror, and it is our understanding they have
al so done installations for this effort. Based on the nininmal differences between the UH 60A and UH60L aircraft nodels, does the
Government agree this provides a conpetitive advantage, specifically regarding proposing cost? WII the Government take this potential
conpetitive advantage into account and |evel the cost when eval uating proposed costs for the sanple tasks?

Answer: The Covernment does not consider that any offeror has a conpetitive advantage on this

effort for the follow ng reasons: The COVHAWK desi gn effort which has been initiated outside of

the LSF was to integrate the COVHAWK and a UH 60M (not a UH 60A). The UH60Mis

extensively different fromboth a structural and electrical fromthe UH 60L so the task is

substantively different and no offeror has a conpetitive advantage. Two sub-tasks within this task

have been done previously by the incunbent contractor, the Internal Auxiliary Fuel tank and the
Leakproof Drip Pan. These subtasks are hereby deleted fromthe COVHAWK task.

63. Reference: RFP Attachnent 2, Labor Categories

Question: In order to execute this effort and provide a best value to the CGovernnent, additional |abor categories will be required. |Is
it the Governments preference for offerors to propose the additional |abor categories within the sanple task proposals, or to provide a
conprehensive list and | abor description prior to proposal subm ssion?

Answer: No, the CGovernnent requires the offerors to propose to the labor categories. These |abor categories and their qualifications
were constructed by the Governnent based on its experience and the anticipated work. The CGovernnents intention is to put all the
offerors on an equal footing for purpose of the total contract cost eval uation by inposing the requirement to bid the categories of

| abor the quantity of hours and naterial set forth in the RFP. Since this is an ordering contract, and the specific types and kinds of
work to be performed are not yet known, the government woul d have no basis to adequately evaluate an alternative |abor mx.

Questions regarding Attachnent 4, COVHAWK Sanpl e Task:

64. Section 2.0: Top level docunents are referred to in the Document Summary List (DSL) but no DSL is
provided in the SON Pl ease provide the referenced docunents.

Answer: The reference to the DSL is deleted; the docunents are all included in the task SOW

65. Section 3.3 states that the Governnent will provide two UNS-1F FMS A and B kits. Please provide the

drawi ngs supporting the A-kit. Additionally, as the Government is providing A and B kits for UNS-1F

FMS, when will the engineering data be nade avail able for integration?

Answer: SOWw || be updated to delete the GFP portion of the UNS-1F. It will be the responsibility of the contractor to coordinate with
the UNS-1F vendor to secure whatever B-Kit itens they need and responsibility of the contractor to produce the appropriate A-Kit for
installation on a UH 60L.

66. Section 3.4.1: Please clarify or provide enclosure????
Answer: Encl osures provided as exhibits in Arendnent 4

67. DFAR 252.228-7001 is not included in this solicitation. Please clarify the Governnents intent with respect to GFR cl auses
Answer: The RFP is amended to include the DFAR cl auses 252.228-7001

Questions & Clarifications regarding Attachnent 3, Sections L&V & Anendnment 0002:

68. RFP Anendnent #2, in the Answer to Question #8, states:

Attachments shall be in PDF format. Zip files will not be allowed and the size lintation for electronic files is 7 MB." Gven that the
proposal is to be in M5 Ofice-conpatible format, please clarify exactly what attachments are to be in PDF fornmat. Also please clarify
whether the file size limtation of 7MB applies only to e-mail attachments or to a proposal submitted on CD. If it applies to the entire
el ectronic proposal, is there a preferred format for nunbering files?

Answer: Any attachments the offeror feels necessary to subnmit with the proposal that cannot be converted into text (i.e. drawings, etc.)

Questions & Clarifications regardi ng Anendnent 0002

69. Amendnent 0002 Paragraph A 4 states the follow ng: "Appendi x 2a (DGNS Desi gn Task) should be Attachnment 4a; Appendix 2b in Section
L and 2c on attachnent (COVHAWK Installation Task) should be Attachnent 4b; Appendix 2c in Section L and 2b on attachnent (VIP 11
Producti on Task) should be Attachment 4c. The Sanpl e Task Statenments of Work identify the Design Task as COVHAWK and the Installation
Task as DGNS. Please re-clarify the designations of the Sanple Tasks.

Answer: COWHAWK is the design task and DGNS is the installation task

70. COVHAWK SOW paragraph 3.6.1.6 states, "The Contractor shall support verification of TMs/changes | AW Attachnent? by providing the
required replacenent parts..." Please define the term"replacenment parts?”

Answer: Delete the reference requiring replacenent parts in para. 3.6.1.6

71. Please define what is nmeant by LSF off-site and on-site?
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Answer: Off-site is other than at the contractors facility or Redstone Arsenal. The work contenpl ated under this contract is anticipated
to be performed at two sites. Those two sites are the hanger facility at Redstone Arsenal and the contractor's facility located within
reasonabl e conmuting di stance of Redstone Arsenal. The RFP requires one set of rates for these two facilities. If the offeror has
different rates structures for these two facilities, the offeror is permtted to manage the perfornance of the work and may assune an
appropriate work split in the construction of the single rate structure required by the RFP.

72. In Amendnent 0002 to the Solicitation, the Government provided the follow ng answer to Question 22: "No, off-site work isn't
significant enough for the Government to request contractors to devel op separate off-site rates.” Based on this answer, it appears no
Contractor furnished facilities, equipnent, or other capital investnents are required to support this SOW Contract. However, it is our
under st andi ng that the incunbent has manufacturing and admnistrative facilities located off (i.e., outside) of Redstone Arsenal where
manufacturing, integration, kitting, other operations, and support of the LSF are also performed. |Is it correct to assunme that the bul k
of LSF electrical and nmechani cal manufacturing, conponent painting, integration, warehousing, shipping and receiving, kitting, and

admini strative functions are also to be performed on Redstone Arsenal in building 4803 and 3457? Also, when requirenents exceed on-site
capacity and off-base/site facilities are necessary, how can an on-site overhead pool/labor rate be properly applied and costs allocated
accordingly in conpliance with DCAA requirenents?

Answer: See answer to question 71.

73. If "off-site work isn't significant enough for the Governnent to request contractors to develop separate off-site rates", can an
assunption be nmade that the Government intends to provide, via GFE, all manufacturing support equipnment and facilities (lathes, mlls,
tooling, sheet netal brakes, wire narkers, conputers, office equipnment, cutting tools, etc.) to performthe requirenments of this

SOW Contract ?

Answer: See answer to question 71.

74. Is it the Government's intent to establish one |abor rate/overhead pool to acconplish both on-site and off-site Contract
per f or mance?
Answer : Yes

Ref erence: Sanpl e Task, Appendix 2c, paragraph 3.3, COVHAWK Hel i copter Devel opnent

75. Question: Does a UH 60 MAD and Techni cal Data Package exist for the UNS-IF FMS A and B kits that are being provided as GFE, and if
so, will the Government provide all offerors access to themduring the proposal process?\~ Do any UH 60 Technical Manuals currently
reflect the UNS-IF FMS as being installed on the UH60? |If so, will the Government provide all offerors access to this data during the
proposal process?

Answer: The Government does not have access to the UNS-1F MAD or Technical Data Package. The Governnent will not provide either the FMS
A-Kit or B-Kit to this contract. It will be the responsibility of the offeror to provide both the A-kit and the B-kit. The current Bl ack
Hawk TMs do not contain UNS-1F in them

76. Question: Are the cover page and table of contents excluded fromthe page count
for the Past Performance Vol une?
Answer: Yes

77. Reference:\~ The answer to Question #65 in Arendment 0003 states that installation is now being changed to a UH60M\~ This answer
represents a significant change to the sanple task and it seens to contradict the Governments answer to Question #62 concerning
conpetitive advantage.

Question:\~ Has the sanple task SOWNchanged to require support of aircraft UH 60M?

Answer: Answer to #65 is corrected to show UH 60L.

78. Amendnent 3, Question 68 refers to a file size linmtation at 7MB. Should we assune the linitation is based on enmail linmitations and
the total information can be larger than 7MB? The files should be segnented and easily reassenbled if necessary to segnent.

Answer: The 7MB limitation is per email. Al electronic subnissions may be sent via CD instead of enmil.

79. In sanple task 1, paragraph 3.2.3, what is the function of the non-rated crewrenber in sanple task 1?

Answer: This individual will assist the crew chief in acconplishing his duties prior to takeoff, in-flight duties, and post flight
duties. There will be no peculiar expectations placed on this individual when he is assigned to a COMHAW aircraft.

80. In sanple task 1, paragraph 3.2.3, what is the definition of a non-rated crewrenber?
Answer: See answer to question 79.

81. Request further clarification in regard to the answer to question 21 in amendnent 3. Please confirmthat the CPFF rates that the
contractor must propose will only be used for proposing tasks only?

Answer: The |abor and naterial/ODC handling rates will be binding on the contractor for purposes of negotiating the CPFF orders. These
rates will be used to determne the estimated cost and the fixed fee. Al cost orders are subject to final audit by DCAA so, if the
actual costs incurred vary fromthe contract rates, there would be an overrun or under-run. Subject to the Limtation of cost/Funds
clause, the funded anount of the contract woul d be adjusted accordingly. The fixed fee will remain the same and be applied to CPFF
orders issued for performance.



Reference No. of Document Being Continued Page 9 of 17

CONTINUATION SHEET
PIIN/SIIN W52P1J- 07- R- 0082 MOD/AMD 0004

Name of Offeror or Contractor:

82. Is there an official closing date for additional questions?
Answer: We will accept questions as |ong as necessary. However, the Governnment requests all questions be submtted as soon as they are
known to allow for consideration and any necessary response prior to the established solicitation closing date of June 4, 2007.

Ref erence: Governnents Cost Tenpl ate

83. Question: Does the Governnment desire to see subcontractor indirects presented under the headi ng Labor/Material/Subk/ODC | ndirects?
If not where does the Governnent desire they be presented?

Answer: The subcontractor indirect rates are not required for the Estinmated Total Contract Price spreadsheet tenplate as we provided a
surrogate Material/Subcontract/ODC dollar figure inclusive of any subcontractor indirect rates. The three (3) Sanple Tasks tenpl ates
require the offerors to provide a total subcontract dollar figure to include all of the subcontractors costs (direct, indirect,
profit/fee). Any subcontractor indirect rates for the three (3) Sanple Tasks would be presented in the formof a full up cost proposal
froma subcontractor when the prine contractor is considering a sole source subcontract over the cost and pricing data threshold of
$650, 000 per FAR 15.404- 3.

Reference: Delivery of the Proposal

84. Question: WII the Government consider allow ng proposal delivery to a point of contact at Redstone Arsenal, Building 5681 (PEO
Avi ation HQ bldg) at the tine designated on June 4, 2007? The delivery requirement to Rock |sland necessitates nailing of the proposal
no later than Thursday, May 31, 2007.

Answer: No. Delivery address is as stated in the solicitation.

*** END OF NARRATI VE A 0006 ***
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

For Local Cl auses See: http://ww. afsc.arny.ml/ac/aais/ioc/clauses/index.htm

Status Regulatory Gte Title Dat e
C-1 ADDED 52. 246- 4536 STATEMENT OF WORK - 2-D BAR CODI NG VERI FI CATI ON JUL/ 2005
LOCAL

(a) As a logistics neasure to inprove inventory, accountability, security and control, the supplier is required to provide
2-D Bar Codes in accordance with ML-STD 129 and M L-PRF-61002 and as further detailed in Section D of the contract.

(b) An approval of the supplier's 2-D Bar Code Label is required before any product shall be presented for acceptance to
the Governnment Quality Assurance Representative. Prior to formal subnission of product to the Governnent for acceptance, a
first time sanple of the supplier's initial 2-D Bar Coding Label, conprising of two (2) each of the exterior pack |abel and two
(2) each of the pallet label, shall be submtted for approval to HQ US Arny Joint Minitions Command, 1 Rock Island Arsenal,
ATTN: AMBIM QAP, Rock Island, IL 61299-6500 to be read by a High Performance Bar Code Verification system

(c) Wthin fifteen cal endar days, the supplier will be notified electronically of the approval, conditional approval, or
di sapproval of the submtted 2-D Bar Code Label. A notice of conditional approval shall state any further actions required of

the supplier. A notice of disapproval shall cite reasons for the disapproval.

(d) Once approval of the 2-D Bar Code Label is received, the supplier may begin presenting product to the Governnent for
accept ance.

(e) During life cycle managenent of the product, the Government may randomly perform checks of the integrity and conformty
of the 2-D Bar Code |labeling that is affixed to the supplier's product.

(f) The supplier is responsible for all costs associated with correcting 2-D Bar Code | abels that do not neet contractual
requirenents.

(End of statement of work)

(CS7300)
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

For Local Cl auses See: http://ww. afsc.arny.ml/ac/aais/ioc/clauses/index.htm

Status Requlatory Gte Title Dat e
E-1 ADDED  52. 246- 4506 STATI STI CAL PROCESS CONTROL ( SPC) MAR/ 2006
Part | General Statistical Process Control Requirenents
(a) In addition to the quality requirenments of the technical data package, the Contractor shall inplement Statistical

Process Control (SPC) in accordance with a governnment accepted SPC Program Plan. Control chart techniques shall be in
accordance with the American National Standards Institute (ANSI) Bl, B2 and B3. Alternate SPC charting nethods may be
proposed and submtted to the Government for review

(b) The SPC Program Pl an devel oped by the contractor shall consist of a general plan and a detailed plan. The plans shall
be structured as delineated on the Data |tem Description referenced in the DD Form 1423. The general and the detailed plans
shal |l be submitted to the government for review per DD Form 1423 requirenments. Notification by the Governnent of acceptance or
nonaccept ance of the plans shall be provided in accordance with the ti meframes specified on the DD Form 1423. Once a general
plan for a facility has been approved by this Command, the approval remains in effect for subsequent contracts as long as the
contractual requirenents remain substantially unchanged fromcontract to contract. Therefore, resubm ssion of a previously
accepted general SPC plan is not required if current SPC contract clause and Data Item Description (DID) requirements are
fulfilled. If this Comrand has previously accepted the general SPC plan under essentially the same SPC contractual
requirenents, so indicate by providing the Contracting Officer with the follow ng information:

Dat e of Acceptance
Contract Number(s)

(c) The contractor is responsible for updating the general plan to current SPC contractual requirenents. |If errors or
om ssions are encountered in a previously accepted SPC general plan, opportunities for inprovement will be identified by the
Governnment, and corrective action shall be acconplished by the contractor.

(d) A mlestone schedule will be submtted for those facilities who do not have, or have never had, a fully inplemented SPC
programand will not have a fully operational SPC program once production is initiated. The milestones shall provide a tinme
phased schedul e of all efforts planned relative to inplenentation of an SPC program acceptable to the Governnment. A nilestone
schedul e shall include inplenentation start and conplete dates for those SPC subjects addressed in the Statistical Process
Control Statement of Work located in Part Il of this clause. The mlestone schedule shall only include those actions that can
not be acconplished prior to first article or the initiation of production, if a first article is not required. M| estones
shal | be devel oped for each commdity identified for SPC application. M]lestones shall be subnitted through the Governnent
Qual ity Assurance Representative to the Contracting Oficer for review and acceptance. Any deviations fromthe accepted
m | estones, to include justification for such deviations, shall be resubmtted through the sane channels for review The
Governnment reserves the right to disapprove any changes to the previously accepted mlestones. Notification by the Governnent
of the acceptance or nonacceptance of the mlestones shall be furnished to the Contractor by the Contracting Oficer.

(e) The Contractor shall review all process and operation paraneters for possible application of SPC techniques. This
review shall include processes and operations under the control of the prime contractor and those under the control of
subcontractor or vendor facilities. A witten justification shall be included in the detailed plan for each process and
operation paraneter that controls or influences characteristics identified as critical, special, or major which have been
deenmed inpractical for the application of SPC techniques. A panphlet on application of SPC for short production runs is
avai |l abl e through the Contracting Oficer.

(f) Statistical evidence in the formof control charts shall be prepared and maintained for each process or operation
paranmeter identified in the detailed plan. These charts shall identify all corrective actions taken on statistical signal.
During production runs, control charts shall be naintained in such a manner to assure product is traceable to the control
charts. At the conclusion of the production run, a collection of charts traceable to the product, shall be maintained for a
m ni mum of 3 years. The control charts shall be provided to the Governnment for review at any tinme upon request.

(g) Wen the process or operation paraneter under control has denonstrated both stability and capability, the Contractor
may request, in witing, through Administrative Contracting Oficer (ACO and Contracting O ficer (CO) channels to the Product
Assurance and Test Directorate, that acceptance inspection or testing perforned in accordance with contract requirements be
reduced or elimnated. Upon approval by the CO acceptance shall then be based upon the accepted SPC pl an, procedures,
practices and the control charts.

(h) The Government will not consider requests for reduction or elimnation of 100% acceptance inspection and testing of if
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any one of the followi ng conditions exist:

(1) The existing process currently utilizes a fully autonated, cost effective, and sufficiently reliable nethod of 100%
acceptance inspection or testing for an attribute-type critical paranmeter or characteristic.

(2) The Contractor utilizes attribute SPC control chart nethods for the critical paraneter or characteristic.

(3) The critical parameter or characteristic is a first order, single point safety failure node (nonconformance of the
critical paraneter or characteristic in and of itself would cause a catastrophic failure).

(i) The Government will only consider reduction or elimnation of the 100% acceptance inspection or test requirenment for
other critical paraneters or characteristics if either of the followi ng conditions are net:

(1) The process is in a state of statistical control utilizing variable control chart methods for the critical paranmeter or
characteristic under control and the process performance index (Cpk) is at least 2.0. The Contractor shall maintain objective
qual ity evidence through periodic audits that the process performance index is being naintained for each production delivery.

(2) The critical paranmeter or characteristic is conclusively shown to be conpletely controlled by one or nore process or
operation paraneters earlier in the process, and those paranmeters are in a state of statistical control utilizing variable
data, and the product of the probability of the conformance for each earlier paranmeter associated to the critical
characteristic is better than or equal to a value equivalent to that provided by a Cpk of at least 2.0. The Contractor shall
mai ntain objective quality evidence through periodic audits that the process performance indexes are being maintained for each
production delivery.

(j) For characteristics other than critical, requests for reduction or elimination of acceptance inspection and testing
shall be considered when the process performance index is greater than or equal to a Cpk of 1.33 for variables data. Requests
shal | be considered for attributes data when the percent beyond the specification limts is less than or equal to .003

(Cpk=1.33).

(k) Process or operation paranmeters under reduced or elimnated inspection or testing that undergo a break in production
less than 6 nonths in length, may continue to operate under reduced or elinminated inspection or testing provided there has been
no degradation below a Cpk of 1.33 (2.0 for criticals). Any break in production greater than 6 nonths shall require
resubm ssion of the request for reduction or elimnation of inspection or testing through the same channels cited in paragraph
(g) above.

(1) Not used.

(m Imediately follow ng a change to a process or operation paraneter under reduced or elimnated inspection, the process
capability (Cp) or process performance indexes (Cpk) shall be recal cul ated and docunented for variable data; the grand average
fraction defective shall be recalculated for attribute data. If any of these values have deteriorated, inmrediate notification
shall be made to the CGovernnment along with the associated docunentation. Return to original inspection and test requirenents
may be inposed as stipulated in paragraph n bel ow

(n) The CGovernnent reserves the right to withdraw authorization to reduce or elimnate final acceptance inspection or
testing and direct the Contractor to return to original contract inspection or test procedures at any indication of |oss of
process control or deterioration of quality.

Part 11 Detailed requirenents pertaining to plan subnmittal

I'n accordance with DI - MGMI- 80004 and Part | of this clause, the follow ng supplenmental information shall be considered and
used when desi gning your general and detailed SPC pl ans.

1.0 General Managenent Pl an

This section shall define managenment's SPC responsibilities and involvenent and shall include nanagenent's commtnent to
continuous process inprovenent. The plan shall enbrace a total commtnment to quality and shall be capable of standing on its
own merit.

1.1 Policy/ Scope:
Describe the Contractor's policy for applying SPC, including goals and managenent conmitnent to SPC.

1.2 Applicabl e Docunent:
Li st documents that are the basis for the contractor's SPC program (i.e., ANSI standard, textbooks, Government docunents).

1.3 SPC Managenent Structure:
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Define the SPC managenent structure within the organization. Identify and include interrelationships of all departnents
involved in SPC (i.e., Production, Quality, Engineering, Purchasing, etc.) ldentify by job title or position all key personnel
wi thin departnments involved in the application of SPC. Describe which functions are perforned by key personnel and when these
functions are performed (i.e., include personnel responsible for perform ng inspections/audits, charting and interpreting data;
personnel responsible for determning, initiating and inplenmenting corrective action upon detecting assignabl e causes, etc.)

1.4 SPC Traini ng:
Identify by job title or position the primary individual responsible for overseeing that SPC training is acconplished.

Describe the qualification programrequired and in use for all personnel utilizing SPC techniques, including the qualification
of trainers. ldentify who is to be trained and the type, extent and | ength of such training (i.e., on-the-job, classroom
etc.). ldentify when refresher training is required and how personnel using SPC techni ques are nonitored.

1.5 Manufacturing Controls:
ldentify the criteria for perform ng SPC gage capability studies and describe how and when these studies are appli ed.
Repeatability and accuracy of gages should be addressed.

1.6 Determination of SPC Use:

Descri be how the process/operation paranmeters are determ ned appropriate for SPC application and explain what actions are
taken if SPCis not deermed appropriate for critical, special and major process/operation paraneters (i.e., Pareto analysis;
anal ysis of characteristics with tight tol erances, etc.)

1.7 Process Stability and Capability:

a. ldentify the criteria for performng process capability studies and describe how and when these studies are applied.
Descri be how the process capability index is calculated and include the frequency of these calculations. Describe what actions
are taken as a result of each process capability study. Describe the contractor's methodol ogi es when process capability is for
variable and attribute data. To determine a capable process, the process/operation paraneters shall nmeet the foll ow ng
requirenents:

(1) Variable Data. Process capability (Cp) shall be determ ned. Process performance index shall be greater than or
equal to 1.33 (Cpk). For critical paraneters/characteristics, the process perfornmance index shall be greater than or equal to

2.0 (Cpk).

(2) Attribute Data: Process capability/performance shall be the percent beyond the upper/lower specification limt |ess
than or equal to .003 percent (Cpk=1.33).

b. Describe what actions will be taken if process/operation is sub-nmarginal or marginal. (Cpk less than 1.33 or 2.0 for
criticals) or grand average fraction defective is greater than .003 percent).

c. Include analysis of statistical distributions and define all fornulas and synbol ogy utilized.
1.8 Control Chart Policy:

a. Type of charts to be used (i.e., x bar/R x bar/S, etc.) and rationale for use; the criteria for selection of sanple
size, frequency of sanpling and rational subgroups.

b. Procedures for establishing and updating control limts, including frequency of adjustnents.

c. Criteria for determning out-of-control conditions (i.e., trends, points beyond control limts, etc.) and the corrective
action taken; to include failure analysis when the process is unstable or when nonconform ng product has resulted from unstable
processes. |llustrate out-of-control tests.

d. Describe the nmethod of recording pertinent facts on control charts such as changes in raw materiel, nachines,
manuf acturing nmet hods and environnment, and corrective actions taken and describe how control charts are traceable to the
product.

1.9 Vendor/ Subcontractor Purchase Controls:

Identify whether suppliers are required to utilize SPC and describe the extent the vendor's policies and procedures are
consistent with in-house procedures of the prime contractor. Describe the followi ng: nethods utilized to determ ne that
suppliers have adequate controls to assure defective product is not produced and delivered; the systemutilized to audit
suppliers, what will be audited and how often; what action will be taken when out-of-control conditions exist at
subcontractor/vendor facilities.

1.10 SPC Audit System

At a minimum the contractor's SPC Audit System shall consist of auditing conpliance with the planned arrangenents
specified in the general and detailed SPC plans followed by a review and anal ysis of the outcone to include inplenentation of
necessary corrective action.
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1.11 SPC Records:
Identify various records to be used in support of SPC and describe their use. ldentify retention periods.

2.0 Detailed Plan:
This section shall detail specific manufacturing process/operation paraneters under control.

2.1 Control of Process/ Operation Paraneters or Characteristics:

a. ldentify the following for each process/operation by name or characteristic under control:

(1) Identify process/operation by name or characteristic and provide rationale for selection; justification for non-
selection if the paraneter or characteristic is identified as critical, special and/or najor.

(2) Describe how the characteristic is produced; the chain of events, type and nunber of machines involved, |ocation of
manufacturing facility, tolerances maintained, etc.

(3) Production and inspection machinery used. Include the production rate, nunber of shifts and Iength of shifts plus
whet her inspection is fully or sem -automatic or manual. |f nanual, identify the type of gages in use.

(4) ldentify the type of charts to be maintained and whether the process/operation is perfornmed in-house or subcontracted
out; identify facility/vendor where process/operation paranmeters are targeted for SPC

2.2 Reduction or Elimnation of Inspection/Test: The Procuring Contracting Officer (PCO will accept subm ssions of requests
for reduction or elimnation of final acceptance inspection/testing when the requirements of the SPC contract clause and this
SOWare net. Each request shall contain and/or address the follow ng: control charts docunmenting twenty (20) consecutive
production shifts or nore for the same process/operation paraneter under control; type of control chart utilized; control chart
limts and process average or grand average fraction defective (as applicable); definition of out-of-control condition and
corrective actions taken during out-of-control conditions; specification and part nunber.

(End of clause)

(ES7034)

E- 2 ADDED 52. 246- 4528 REWORK AND REPAI R OF NONCOMFORM NG MATERI AL MAY/ 1994
LOCAL
(a) Rework and Repair are defined as foll ows:

(1) Rework - The reprocessing of nonconformng material to make it conformconpletely to the draw ngs, specifications or
contract requirenents.

(2) Repair - The reprocessing of nonconformng material in accordance with approved witten procedures and operations to
reduce, but not conpletely elimnate, the nonconformance. The purpose of repair is to bring nonconforming material into a
usabl e condition. Repair is distinguished fromrework in that the itemafter repair still does not conpletely conformto all
of the applicable draw ngs, specifications or contract requirenents.

(b) Rework procedures along with the associated inspection procedures shall be documented by the Contractor and subnmitted
to the Government Quality Assurance Representative (QAR) for review prior to inplenmentation. Rework procedures are subject to

the QAR s disapproval .

(c) Repair procedures shall be docunented by the Contractor and submtted on a Request for Deviation/Wiver, DD Form 1694,
to the Contracting Oficer for review and witten approval prior to inplenmentation.

(d) Whenever the Contractor submits a repair or rework procedure for Government review, the subm ssion shall also include a
description of the cause for the nonconformances and a description of the action taken or to be taken to prevent recurrence.

(e) The rework or repair procedure shall also contain a provision for reinspection which will take precedence over the
Techni cal Data Package requirenments and shall, in addition, provide the Government assurance that the reworked or repaired
items have met reprocessing requirenments.

(End of clause)

(ES7012)
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E- 3 ADDED 52. 246. 4531 ACCEPTANCE | NSPECTI ON EQUI PMENT MAY/ 1994
LOCAL
(a) Acquisition, maintenance, and disposition of inspection equipnment shall be in accordance with ANSI/NCSL Z540-1 or |SO
10012-1.

(b) The Contractor shall provide all Acceptance |nspection Equiprment (Al E) (except for any equipnment |listed as available in
Section H and/or in Appendix | of this contract) necessary to assure conformance of conponents and end items to contract
requirements. Equipnent |isted as available shall be furnished by the Government in accordance with the Government Property
clause of this contract. Governnent furnished Acceptance |nspection Equi pnent shall not be used by the contractor or his
subcontractors in lieu of work gages.

(c) All AIE shall be available for use prior to First Article submssion, if First Article is required, or prior to
initiation of production under this contract.

(d) Contractor furnished AIE shall be nade (i) in accordance with the equi pment draw ngs specified in Section C
descri ption/specifications section), or (ii) in accordance with any other design, provided that the design docunentation is
approved by the Government. AlIE designs utilized for inspection of characteristics that are classified as Mnor require
approval by the Government Quality Assurance Representative (QAR). AlE design docunentation for inspection of characteristics
listed as Critical, Special, or Major shall be subnitted to the Government for review and approval in accordance with the
Contract Data Requirenents List, DD Form 1423.

(e) Resubmi ssion of AlE design docunmentation for approval on a follow on contract is not required provided inspection
characteristic paraneters) specified in the current technical data package and the previously approved Al E design docunentation
remai n unchanged. The contractor shall provide the contract nunber and identify previously approved Al E docunentation that
nmeets the above prerequisites.

(f) The Governnent reserves the right to disapprove at any tine during performance of this contract, use of any Al E not
nmeeting the requirenments of the approved desi gn docunentation.

(End of clause)

(ES7010)

E-4 ADDED  52.246-4532 DESTRUCTI VE TESTI NG MAY/ 1994
LOCAL
(a) Al costs for destructive testing by the Contractor and itens destroyed by the Governnment are considered as being
included in the contract unit price.

(b) Were destructive testing of items or conponents thereof is required by contract or specification, the nunber of itens
or conponents required to be destructively tested, whether destructively tested or not, shall be in addition to the quantity to
the delivered to the Governnent as set forth in the Contract Schedul e.

(c) Al pieces of the conplete First Article shall be considered as destructively tested itens unless specifically exenpted
by other provisions of this contract.

(d) The Contractor shall not reuse any conponents fromitens used in a destructive test during First Article, |ot
acceptance inprocess testing, unless specifically authorized by the Contracting O ficer.

(e) The Governnent reserves the right to take title to all or any itenms or conponents described above. The Governnment may
take title to all or any itens or conponents upon notice to the Contractor. The items or conponents of items to which the
CGovernnment takes title shall be shipped in accordance with the Contracting Oficer's instructions. Those itenms and conponents
to which the Governnment does not obtain title shall be rendered inoperable and di sposed of as scrap by the Contractor.

(End of cl ause)

(ES7011)
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SECTION | - CONTRACT CLAUSES

For Local Cl auses See: http://ww. afsc.arny.ml/ac/aais/ioc/clauses/index.htm

Status Regulatory Gte Title Dat e

I-1 CHANGED 52. 246- 17 WARRANTY OF SUPPLI ES OF A NONCOWPLEX NATURE JUN 2003

* ko

(b) Contractor's obligations.

(1) Notwithstanding inspection and acceptance by the Governnment of supplies furnished under this contract, or any condition
of this contract concerning the conclusiveness thereof, the Contractor warrants that for 1095 days after aceptance.

* ko

(c) Renedies available to the Governnent.

(1) The Contracting O ficer shall give witten notice to the Contractor of any breach of warranties in paragraph (b)(1) of
this clause within 120 days.

* ko

(End of clause)

(1 F6070)

| -2 ADDED 52. 246- 4551 SUPPLEMENTAL WARRANTY | NFORVATI ON JAN 2006

(a) Whenever a request for waiver, deviation, or other change to a requirenent in the contract is approved, Contractor
responsibilities arising out of provisions of this clause are relieved only to the extent of the terms and conditions specified
in the approval.

(b) For purpose of identifying the warranted material to facilities receiving it, the following instructions will apply:

(1) For a quantity of warranted naterial which has been accepted at origin by the Government, the pertinent DD Form 250
(and the pertinent Ammunition Data Card if the card is contractually required) shall bear the follow ng annotation: "The
warranty period of the quantity stated hereon of (enter the itemserial/lot nunber(s) as_applicable) begins on (enter the date
of acceptance of the quantity) and ends on (enter the date of the end of the warranty period for the quantity).

(2) For a quantity of warranted material which has not been accepted at origin by the Governnment, the pertinent DD Form 250
(and the pertinent Amunition Data Card if the card is contractually required) shall bear the follow ng annotation: "The
warranty period for the quantity stated hereon of (enter itemserial/lot nunber(s) as applicable) begins on the date of the
acceptance of the lot and ends (enter the length of the warranty period) days later."

(End of clause)

(1S7070)
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